| Bid Summary for Project No. | | | STA 0853-065 | | | | | |
|---|---|---|---|---|---|---|---|---|
| Engineer's Estimate: | $ 3,551,522.50 | Contract Award Goal: | 8.86% | Project Code: | 15835 | | | |
| Location: | US 85 Resurfacing in Greeley | | | Counties: | WELD | | | |
| | | Low Bid Percentage Above or Below Engineer's Estimate: | | -7.10% | | | | |
| Resident Engineer: | STEWART, COREY | Date: | 18-Mar-10 | Time: | 10:00 AM | | | |
| | | Region: | 4 | Read Order: | 1 | | | |

| Rank | % of Engineer's Estimate | Contractor | Bid Amount | UDBE Participation | UDBE Goals Met | UDBE Goals Not Met | Fuel Spec Acceptance | E-Bid |
|---|---|---|---|---|---|---|---|---|
| 5 | 112.63% | AGGREGATE IND - WE | $ 3,999,999.99 | 8.86% | 8.86% | | Yes | No |
| 2 | 100.68% | PREMIER PAVING | $ 3,575,830.49 | 9.00% | 9.00% | | Yes | No |
| 1 | 92.90% | LAFARGE NORTH AMERICA | $ 3,299,328.29 | 11.24% | 11.24% | | Yes | No |
| 3 | 107.96% | CONNELL RESOURCES | $ 3,834,331.00 | 8.86% | 8.86% | | Yes | Yes |
| 4 | 110.73% | ASPHALT SPECIALTIES | $ 3,932,719.14 | 3.40% | | 3.40% | Yes | Yes |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |

| Bid Summary for Project No. | | | | | | | | | C 0703-356 |
|---|---|---|---|---|---|---|---|---|---|
| Engineer's Estimate: | $ | 571,344.25 | Contract Award Goal: | 0.00% | Project Code: | 17546 | | | |
| Location: | RUNAWAY TRUCK RAMP ADVANCE WARNING | | Counties: | CLEAR CREEK | | | | | |
| | | | Low Bid Percentage Above or Below Engineer's Estimate: | 1.16% | | | | | |
| Resident Engineer: | SOHBI, SAEED | | Date: | 18-Mar-10 | Time: | 10:00 AM | | | |
| | | | Region: | 1 | Read Order: | 2 | | | |

| Rank | % of Engineer's Estimate | Contractor | Bid Amount | UDBE Participation | UDBE Goals Met | UDBE Goals Not Met | Fuel Spec Acceptance | E-Bid |
|---|---|---|---|---|---|---|---|---|
| 2 | 107.18% | W L CONTRACTORS | $ 612,361.75 | | | | No | No |
| 1 | 101.16% | STURGEON ELECTRIC | $ 577,954.00 | | | | No | No |
| 4 | 131.86% | RMD HOLDINGS LIMITED | $ 753,392.00 | | | | No | Yes |
| 3 | 125.89% | TETRA TECH | $ 719,291.65 | | | | No | Yes |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |

| Bid Summary for Project No. | | | | | | | | ES60852-103 | | SY |
|---|---|---|---|---|---|---|---|---|---|---|
| Engineer's Estimate: | $ | 18,241,698.65 | Contract Award Goal: | | 15.00% | Project Code: | | 17679 | | |
| Location: | US 85/C-470:Interchange Flyover PH 1 | | | | | Counties: | | DOUGLAS | | |
| | | | Low Bid Percentage Above or Below Engineer's Estimate: | | | | | -5.86% | | |
| Resident Engineer: | BUCK, RON | | | Date: | 18-Mar-10 | Time: | | 10:00 AM | | |
| | | | | Region: | 6 | Read Order: | | 3 | | |

| Rank | % of Engineer's Estimate | Contractor | Bid Amount | Alt | UDBE Participation | UDBE Goals Met | UDBE Goals Not Met | Fuel Acc | E-Bid |
|---|---|---|---|---|---|---|---|---|---|
| 5 | 107.98% | FLATIRON CONSTRUCTORS, IN | $ 19,697,411.75 | Steel | 15.00% | 15.00% | | Yes | Yes |
| 1 | 94.14% | EDWARD KRAEMER & SONS | $ 17,172,771.47 | Conc | 16.72% | 16.72% | | Yes | Yes |
| 3 | 98.31% | LAWRENCE CONST | $ 17,933,451.24 | Conc | 15.47% | 15.47% | | Yes | Yes |
| 2 | 98.19% | SEMA CONST | $ 17,912,092.03 | Steel | 15.51% | 15.51% | | Yes | Yes |
| 4 | 102.67% | HAMON CONTRACTORS | $ 18,728,003.20 | Steel | 15.07% | 15.07% | | No | Yes |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |

| Bid Summary for Project No. | | | MTCER100-177 | | | | | |
|---|---|---|---|---|---|---|---|---|
| Engineer's Estimate: | $ 249,650.00 | Contract Award Goal: | 0.00% | Project Code: | 17759 | | | |
| Location: | Region 1 FY'10 East Striping | | | Counties: | VARIOUS | | | |
| | | Low Bid Percentage Above or Below Engineer's Estimate: | | 7.09% | | | | |
| Resident Engineer: | ROBERTS, CLARK | Date: | 18-Mar-10 | Time: | 10:00 AM | | | |
| | | Region: | 1 | Read Order: | 4 | | | |

| Rank | % of Engineer's Estimate | Contractor | Bid Amount | UDBE Participation | UDBE Goals Met | UDBE Goals Not Met | Fuel Spec Acceptance | E-Bid |
|---|---|---|---|---|---|---|---|---|
| 3 | 123.85% | HIGHMARK TRAFFIC SERVICE | $ 309,200.00 | | | | Yes | No |
| 1 | 107.09% | KOLBE STRIPING | $ 267,350.00 | | | | No | No |
| 2 | 118.72% | HIGHWAY TECHNOLOGIES | $ 296,385.00 | | | | No | No |
| 4 | 138.67% | ROADSAFE TRAFFIC SYSTEMS | $ 346,177.50 | | | | No | No |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |

| Bid Summary for Project No. | | | FBR 069A-026 | | | | | |
|---|---|---|---|---|---|---|---|---|
| Engineer's Estimate: | $ 1,750,941.00 | | Contract Award Goal: | 6.00% | | Project Code: | 17669 | |
| Location: | Bridge over Turkey Creek (Faster) | | | | | Counties: | HUERFANO | |
| | | | Low Bid Percentage Above or Below Engineer's Estimate: | | | | 4.92% | |
| Resident Engineer: | LOLLAR, DOUG | | Date: | 18-Mar-10 | | Time: | 10:00 AM | |
| | | | Region: | 2 | | Read Order: | 5 | |

| Rank | % of Engineer's Estimate | Contractor | Bid Amount | UDBE Participation | UDBE Goals Met | UDBE Goals Not Met | Fuel Spec Acceptance | E-Bid |
|---|---|---|---|---|---|---|---|---|
| 1 | 104.92% | WALSENBURG SAND & GRAVEL | $ 1,837,111.00 | 7.87% | 7.87% | | Yes | No |
| 2 | 110.48% | ZAK DIRT | $ 1,934,366.90 | 6.22% | 6.22% | | Yes | No |
| 3 | 110.83% | COLORADO CONSTRUCTORS INC | $ 1,940,555.40 | 6.00% | 6.00% | | Yes | No |
| 4 | 113.25% | TLM CONSTRUCTORS | $ 1,982,898.05 | 6.00% | 6.00% | | No | No |
| 6 | 121.46% | BASSETT CONST CO | $ 2,126,628.61 | 0.06% | | 0.06% | No | No |
| 5 | 118.51% | TRICON 2, LLC | $ 2,075,000.00 | 6.60% | 6.60% | | Yes | No |
| 7 | 132.99% | SEMA CONST | $ 2,328,620.59 | 6.77% | 6.77% | | Yes | Yes |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |