Bid Summary for Project No.				FBR 5502-068				KA
Engineer's Estimate:	$	3,783,161.50	Contract Award Goal:	9.00%	Project Code:		17670	
Location:		BEAR CREEK BRIDGE	Counties:				OURAY	
			Low Bid Percentage Above or Below Engineer's Estimate:				-7.71%	
Resident Engineer:		ED ARCHULETA	Date:	10-Jun-10	Time:		10:00 AM	
			Region:	5	Read Order:		1	

Rank	% of Engineer's	Contractor	Bid Amount	UDBE Participation	UDBE Goals Met	UDBE Goals Not Met	Fuel Spec Acceptance	E-Bid
1	92.29%	AMERICAN CIVIL CONSTRS	$ 3,491,481.00	9.00%	9.00%		No	No
3	102.98%	FLATIRON CONSTRUCTORS, IN	$ 3,895,860.10	9.00%	9.00%		Yes	Yes
4	103.08%	KIEWIT WESTERN	$ 3,899,778.70	9.00%	9.00%		Yes	Yes
2	96.31%	EDWARD KRAEMER & SONS	$ 3,643,687.87	9.00%	9.00%		No	Yes
5	106.28%	SEMA CONST	$ 4,020,717.00	9.04%	9.04%		Yes	Yes

Bid Summary for Project No.				IM 0704-221				SY
Engineer's Estimate:	$	2,560,126.60	Contract Award Goal:	15.00%	Project Code:		17704	
Location:	I-70 MEDIAN BARRIER REPLACEMENT				Counties:		DENVER	
			Low Bid Percentage Above or Below Engineer's Estimate:				10.73%	
Resident Engineer:	ED MARTINEZ		Date:	10-Jun-10	Time:		10:00 AM	
			Region:	6	Read Order:		2	

Rank	% of Engineer's Estimate	Contractor	Bid Amount	UDBE Participation	UDBE Goals Met	UDBE Goals Not Met	Fuel Spec Acceptance	E-Bid
3	124.86%	AGGREGATE IND - WE	$ 3,196,664.50	15.01%	15.01%		Yes	No
1	110.73%	AMERICAN CIVIL CONSTRS	$ 2,834,922.00	15.00%	15.00%		Yes	No
2	113.50%	BRANNAN SAND & GRAVEL	$ 2,905,731.41	15.06%	15.06%		Yes	Yes
5	134.31%	APC CONSTRUCTION CO LLC	$ 3,438,602.24	15.06%	15.06%		Yes	Yes
4	125.93%	ASPHALT SPECIALTIES	$ 3,224,046.58	9.50%		9.50%	Yes	Yes

Bid Summary for Project No.			BR 1602-126					
Engineer's Estimate:	$ 165,877.50		Contract Award Goal:	8.00%		Project Code:	17477	
Location:	US 550 LOW BRIDGE (STR# 0-05-AQ)					Counties:	LA PLATA	
						Low Bid Percentage Above or Below Engineer's Estimate:	-25.46%	
Resident Engineer:	ED ARCHULETA		Date:	10-Jun-10		Time:	10:00 AM	
			Region:	5		Read Order:	4	

Rank	% of Engineer's Estimate	Contractor	Bid Amount	UDBE Participation	UDBE Goals Met	UDBE Goals Not Met	Fuel Spec Acceptance	E-Bid
2	82.56%	CRG CONSTRUCTION	$ 136,955.56	10.29%	10.29%		Yes	No
5	212.23%	EARTH CONTRACTORS	$ 352,038.65	8.00%	8.00%		Yes	No
3	140.49%	K.B. CONST INC	$ 233,039.27	3.21%		3.21%	Yes	No
1	74.54%	ALERT TRAFFIC CONTROL INC	$ 123,642.50	100.00%	100.00%		No	No
4	142.44%	AMERICAN CIVIL CONSTRS	$ 236,280.00	10.00%	10.00%		No	No

Bid Summary for Project No. **C056A-004** GD

Engineer's Estimate:	**$ 188,707.50**	Contract Award Goal:	**0.00%**	Project Code:	**17693**
Location:	**SH 56 SIGNAL REBUILD**			Counties:	**LARIMER**
				Low Bid Percentage Above or Below Engineer's Estimate:	**-8.52%**
Resident Engineer:	**LARRY HAAS**	Date:	**10-Jun-10**	Time:	**10:00 AM**
		Region:	**4**	Read Order:	**5**

Rank	% of Engineer's	Contractor	Bid Amount	UDBE Participation	UDBE Goals Met	UDBE Goals Not Met	Fuel Spec Acceptance	E-Bid
1	91.48%	INTERFACE COMMUNICATIONS	$ 172,629.84				No	No
2	95.36%	W.L. CONTRACTORS	$ 179,951.85				No	No
4	105.39%	STURGEON ELECTRIC	$ 198,888.00				No	No
5	113.44%	TECHNOLOGY CONSTRUCTORS I	$ 214,063.00				Yes	No
3	100.20%	TETRA TECH	$ 189,080.00				No	Yes

Bid Summary for Project No.			IM 0703-358					GD
Engineer's Estimate:	$ 2,052,305.00		Contract Award Goal:	0.00%		Project Code:	17711	
Location:	I-70 GUARDRAIL 8MI MP 205.5					Counties:	SUMMIT	
			Low Bid Percentage Above or Below Engineer's Estimate:				-0.60%	
Resident Engineer:	MARK VESSELY		Date:	10-Jun-10		Time:	10:00 AM	
			Region:	1		Read Order:	6	

Rank	% of Engineer's	Contractor	Bid Amount	UDBE Participation	UDBE Goals Met	UDBE Goals Not Met	Fuel Spec Acceptance	E-Bid
7	128.85%	WEITZ COLUMBINE HILLS CONCRETE	$ 2,644,444.34				Yes	No
3	113.80%	PAVETEC	$ 2,335,622.52				No	No
1	99.40%	COLORADO CONSTRUCTORS INC	$ 2,040,049.60				Yes	No
2	112.96%	STRUCTURES INC	$ 2,318,286.92	0.15%	0.15%		Yes	No
4	117.48%	KECI	$ 2,411,047.00				Yes	No
5	121.68%	NEW DESIGN CONST	$ 2,497,305.56				No	Yes
6	128.09%	LAWSON CONST	$ 2,628,828.35				Yes	Yes
8	145.78%	CONCRETE EXPRESS	$ 2,991,878.85				Yes	Yes